



Amendment of Solicitation

Date of Issuance: 4/22/2016

Solicitation No. 0900000213

Requisition No. 0900006018

Amendment No. 2

Hour and date specified for receipt of offers is changed: No Yes, to: 05/09/2016 3:00 PM CST/CDT

Pursuant to OAC 260:115-7-30(d), this document shall serve as official notice of amendment to the Solicitation identified above. Such notice is being provided to all suppliers to which the original solicitation was sent.

Suppliers submitting bids or quotations shall acknowledge receipt of this solicitation amendment prior to the hour and date specified in the solicitation as follows:

- (1) Sign and return a copy of this amendment with the solicitation response being submitted; or,
- (2) If the supplier has already submitted a response, this acknowledgement must be signed and returned prior to the solicitation deadline. All amendment acknowledgements submitted separately shall have the solicitation number and bid opening date printed clearly on the front of the envelope.

ISSUED BY and RETURN TO:

U.S. Postal Delivery or Personal or Common Carrier Delivery:

Office of Management and Enterprise Services
 Central Purchasing
 5005 N. Lincoln Blvd., Ste. 300
 Oklahoma City, OK 73105

Jessy Dang
 Contracting Officer

405 - 522 - 4549
 Phone Number

Jessy.Dang@omes.ok.gov
 E-Mail Address

Description of Amendment:

a. This is to incorporate the following:

This amendment is for solicitation 0900006018 posted at <https://www.ok.gov/cio/Procurement/Solicitations/0900000213.html>

Closing date has been extended to Monday, May 9, 2016 at 3:00pm Central time

Section H.1 is updated. The new, corrected budget amount is \$350,000.00 / year

Below is the updated tentative schedule for this solicitation

No.	Task	Date
1	Pre-Education Webinar Available	**/**/****
2	Questions Due by 12PM CDT	04/14/2016
3	Proposals Due	05/09/2016
4	Supplier Interviews	05/20/2016
5	Kick-off Meeting (may be held by conference call)	Week of 5/23/2016

Description of Amendment - continuing

	6	Pre-award/Clarification Period begins. (answer all technical concerns, identify what items were included and not included in scope, receive preliminary approval, put together contract which includes WRR, RMP, performance measures) Review of draft contract by owner's representatives Pre-Award Meeting	Week of 5/23/2016	
	7	Draft Scope of Work Due	05/30/2016	
	8	Contract Awarded	06/27/2016	

b. All other terms and conditions remain unchanged.

Supplier Company Name (**PRINT**) _____
Date

Authorized Representative Name (**PRINT**) _____
Title _____
Authorized Representative Signature