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ATTACHMENT A 

SOLICITATION NO. 0900000551 

This Solicitation is a Contract Document and is a request for proposal in connection with the 
Contract awarded by the Office of Management and Enterprise Services as more particularly 
described below. Any defined term used herein but not defined herein shall have the meaning 
ascribed in the General Terms or other Contract Document.   

PURPOSE  
The Contract is awarded as a statewide contract for SW0139 Phase I, II, and III Environmental 
Site Assessments at any potential hydrocarbon impact properties in the state of Oklahoma. These 
Assessments will consist of records searches, interviews, site walkthroughs, and non-invasive site 
surveys such as GPR, EM-31, and EM-38 (Phase I); hollow-stem auger borings and building 
materials sampling (Phase II); and removal of underground storage tanks (Phase II and Phase III). 
All projects including a Phase II or Phase III will also require Davis Bacon Wage Act Reporting 
and Quality Assurance Project Plans to be reviewed and approved by the USEPA. The 
Environmental Site Assessments will take place at qualified properties incrementally over time as 
sites are enrolled in the Brownfield Program (‘BFP”) of the Oklahoma Corporation Commission 
(“OCC”) and deemed ready for Assessment by OCC BFP staff. 
 
This will be a pre-qualification contract where Suppliers who employ one or more PSTD Licensed 
Environmental Consultants and/or Certified Environmental Professionals (according to EPA AAI 
rule) who are qualified to manage and oversee the outlined specifications in Exhibit 1 will have 
the opportunity to be put on the qualified suppliers list. 
 
1. Contract Term and Renewal Options 

The initial Contract term, which begins on the effective date of the Contract, is one year 
and there are five (5) one-year options to renew the Contract.   

2. Scope of work  

2.1.  Certain Contract requirements are attached hereto  

  2.1.1. Exhibit 1:  Specifications, 

 2.1.2. Exhibit 2:  Price sheet, 

 2.1.3. Exhibit 3:  Bidder questionnaire, 

            2.1.4. Exhibit 4:  Amended Examples of Reasonable and Customary Unit Cost 
Rates, 

 2.1.5. Exhibit 5: Usage Report, 

2.1.6. Exhibit 6:  Example of Davis-Bacon Terms and Conditions (from June 
2020). 
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Exhibit 1  

Scope of Work  

C.  Definitions & Specifications 

C.1. Definitions 

C.1.1. OMES, CP – Office of Management and Enterprise Services, Central Purchasing 

C.1.2. PSTD – Petroleum Storage Tank Division 

C.1.3. OCC – Oklahoma Corporation Commission 

C.1.4. TOU – Temporarily Out of Use 

C.1.5. POU – Permanently Out of Use 

C.1.6. UST – Underground Storage Tank 

C.1.7. BFP – Brownfield Program 

C.1.8. USEPA – United States Environmental Protection Agency 

C.1.9. QAPP – Quality Assurance Project Plan 

C.1.10. GPR – Ground-Penetrating Radar 

C.1.11. EM – Electromagnetic 

C.1.12. AAI – All Appropriate Inquiries 

C.1.13. ASTM – American Society of Testing and Materials 

C.1.14. IDW – Investigation Derived Waste 

C.1.15. CoC – Contaminants of Concern 

C.2. Mandatory Requirements: Qualified Suppliers List of Specifications. 

C.2.1.    Once a final list of all qualified, interested Suppliers is compiled, the BFP will use a 
predetermined, randomized order to offer the first supplier on the list the opportunity 
to conduct all required site assessments at a single enrolled site that is deemed ready 
for Assessment. Once a second enrolled site is deemed ready for Assessment, the 
next supplier on the list will be offered the opportunity to conduct the site 
assessments, and so forth. 

C.2.1.1. Note that should the site awarded to a supplier need additional Assessment 
not included in the original Scope of Work, the supplier who conducted the 
previous Assessments will be given the first right of refusal of additional 
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Assessments on that site. Should that supplier refuse this offer, the 
Assessment shall be offered to the next supplier on the list. 

C.2.2.      Should a supplier decline an offer for an enrolled site, then that offer will be made 
to the next qualified supplier on the list. The supplier that declined the offer will be 
placed at the bottom of the list. This process will continue until a supplier accepts 
the offer. 

 C.2.3.  Once a supplier is selected from the pool of candidates, the BFP will calculate the 
overall cost to complete all the work associated with the assessment(s) for the site. 
The costs will be based on the BFP’s “Reasonable and Customary Unit Cost Rates” 
for such work. These costs, which will include a line-item cost breakdown for all 
sub-scopes of work, along with a site map of proposed work area (proposed boring 
location and depth, trenching location and depth, possible or confirmed locations of 
UST components, etc.), will then be presented to the supplier for the opportunity to 
accept this offer. The supplier will have five (5) working days from the date of 
receipt of the offer to either accept or refuse the offer in writing by emailing the 
BFP Manager. If a supplier accepts the offer, the BFP will issue an award letter 
outlining the work to be completed, the associated cost, and the time frame for 
completing the work and submitting the site assessment report(s). Once the site 
assessment reports are submitted, the BFP will review the report, and remit 
payment upon approval of the report(s). Any adjustment in scope of work, 
especially if it will be accompanied by an adjustment of cost, must be approved in 
writing by the BFP Manager before the adjusted work is carried out. If an 
adjustment in cost is approved, then the BFP will issue an amended award letter 
outlining the final scope of work completed and final associated costs. 

C.2.4.      Any qualifying supplier that participates in this state-wide contract understands, 
agrees, and accepts that the costs established by the BFP using their “Reasonable 
and Customary Unit Cost Rates” will be full and final and no additional 
reimbursement will be considered after any approved adjustments are made for final 
quantities. Invoices for satisfying any given site assessment must be submitted after 
the site assessment report has been approved by the BFP. The deadline for 
submitting the invoice for any given site assessment will be noted in the BFP site 
assessment approval letter. 

C.2.5.     The OCC BFP will secure access to each site prior to initiation of the site 
assessments as part of the BFP Enrollment process. All participating suppliers must 
secure any subcontractors and provide all equipment and materials needed to 
complete the site assessments. To the extent possible, a BFP staff member will be 
present at each site the day of scheduled site work to aid in any impromptu 
decision-making. 

C.2.5.1. Note for UST facility sites: Should the site assessment for any given 
facility result in the activation of a PSTD release case, the landowner may 
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retain any PSTD licensed environmental consultant of their choice to 
manage that case. The proper designation of any release case is solely the 
responsibility of the PSTD Indemnity Fund Administrator. Any site that 
receives financial assistance through the Brownfield Program cannot also 
become a LUST Trust Fund case, as both are EPA-funded. 

C.2.6.      Should a selected supplier violate any of the performance terms of this solicitation, 
including, but not necessarily limited to, incomplete field work, field work that does 
not meet minimum standards or not meeting outlined deadlines for submitting 
reports and claims, then that supplier will be excluded from consideration for any 
future OCC BFP site assessment solicitations and will not receive payment. 

C.3. Site Assessment Specifications 

C.3.1. A Phase I Site Assessment at a Facility shall consist of the following: 

C.3.1.1. An investigation and subsequent report conducted in compliance with 
the AAI Final Rule at 40 CFR Part 312. Although the AAI Final Rule 
provides that ASTM International Standard E1527-13 (“Standard 
Practice for   Environmental Site Assessments: Phase I Environmental 
Site Assessment Process”) and E2247-16 (“Standard Practice for 
Environmental Site  Assessments: Phase I Environmental Site 
Assessment Process for Forestland or Rural Property”) are consistent 
with the requirements of the final rule and can be used to satisfy the 
statutory requirements for conducting AAI, suppliers  are encouraged to 
adhere to ASTM E1527-21, as it is the most current standard. 

C.3.1.2.  A Phase I Site Assessment at a Facility may also consist of the 
following non-invasive survey procedures including but not limited to 
GPR, EM-31, EM-38, and magnetometry, to determine the likely 
presence of underground storage tanks, product lines, and/or oil and gas 
exploration and production-related materials. 

C.3.2.    A Phase II Environmental Site Assessment at a site shall consist of the 
completion and approval (by OCC BFP and EPA) of a Quality Assurance 
Project Plan, as well as the following: 

C.3.2.1. Soil Samples 

C.3.2.1.1. Installation of a series of hollow-stem auger soil borings to a 
depth of 20 feet in areas most likely to be impacted. The 
number, approximate locations, and respective depths of each 
boring will be identified on individual site maps that will be 
provided to the supplier for a given site(s) once it/they are 
identified. The diameter of the borings should be as small as 
possible to minimize generation of residual waste soils but 
should not exceed 8.25 inches in diameter. 
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C.3.2.1.2.  Screening of each split-spoon soil core for volatile organic 
vapors in 1-foot intervals using a photoionization detector 
(“PID”). Standard Soil Vapor Surveying protocol as 
described in the PSTD Field Guidelines document must be 
adhered to. 

C.3.2.1.3.  Collection of two (2) soil samples per each 20-foot boring 
for laboratory analyses of designated Chemicals of Concern 
(CoC) usually BTEX, TPH, and RCRA 8 Metals. Standard 
soil sampling protocols as described in the EPA Technical 
Enforcement Guidance Manual are to be used. Note that all 
soil samples collected for analyses of gasoline constituents 
must be preserved in methanol. 

C.3.2.2. Water Samples 

C.3.2.2.1.    Collection of a grab water sample (where present) from 
each 20-foot open boring for laboratory analyses of 
designated CoC. 

C.3.2.3. Proper Handling of IDW 

C.3.2.3.1.     Placement of all residual soils from drilling into 55-gallon 
drums and transportation of all drummed residual waste 
soils generated from each site to an Oklahoma Department 
of Environmental Quality (“ODEQ”) permitted landfill for 
proper disposal pending the soil laboratory analytical 
results for each site. Each drum shall be clearly and 
properly labeled as to the contents of the drum, date(s) of 
generation, and the site where it was generated. Where 
laboratory analytical results for all soil samples collected 
and analyzed during drilling for a given site are below 
laboratory detection limits for all CoC, contents of the 
drums may be spread on site. Where laboratory analytical 
results of any single soil sample collected and analyzed 
during drilling for a given site are above laboratory 
detection limits for any CoC, contents of all soil drums for 
that site must be properly disposed of at a permitted 
landfill. 

C.3.3. A Phase II Environmental Site Assessment at a site may also consist of the 
following: 

C.3.3.1. Removal of underground storage tanks in accordance with PSTD rules 
165:25-2-131 regarding tank removal and closure. 

C.3.3.2. Exploratory trenching to locate underground storage tanks or oilfield 
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equipment 

C.3.3.3. Building materials testing for asbestos and lead-based paint 

C.3.4. A Phase III Environmental Site Assessment at a site shall consist of the 
completion and approval (by OCC BFP and EPA) of a Quality Assurance 
Project Plan, as well as the following: 

C.3.4.1. Additional soil and groundwater borings as described in C.5.2. 

C.3.4.2. Removal of underground storage tanks in accordance with PSTD rules 
165:25-2-131 regarding tank removal and closure (at sites where 
exploratory trenching was conducted to locate underground storage 
tanks). 

C.4. Reporting 

C.4.1. Upon completion of the site assessments, reports shall be submitted to the OCC 
BFP summarizing the results, which includes the following: 

C.4.1.1. Phase I Assessments: Phase I Report and all attachments, as well as 
maps and raw data obtained by non-invasive site survey methods. 

C.4.2.2. Phase II and Phase III Assessments: Phase II or III Report that 
includes: 

C.4.2.2.1. Soil boring logs for each boring installed. 

C.4.2.2.2. Oklahoma Water Resources Board (“OWRB”) Multi- 
Purpose Completion Reports for each boring installed. 

C.4.2.2.3. Summary table and map of all laboratories analytical 
results. 

C.4.2.2.4. All laboratory analytical data sheets, including chain of 
custody documentation and QA/QC information. 

C.4.2.2.5. Site map showing the final location of each soil boring, 
trenching (if applicable), and tanks and lines removed (if 
applicable). 

C.4.2.2.6. Disposal manifests for any soil drums disposed of at a 
permitted landfill. 

C.4.2.2.7. Field notes. 

C.4.2.2.8. Tank removal documentation, such as PSTD scheduling    
form, removal checklist, and disposal certificate. 


