



# State of Oklahoma

**Supplier** 0000075076  
DOLESE BROS CO  
PO BOX 960144  
OKLAHOMA CITY OK 73196-0144  
USA

<b>Contract ID</b> 0000000000000000000000005268			Page 1 of 2	
<b>Contract Dates</b> 05/23/2018 to 08/18/2024	<b>Currency</b> USD	<b>Rate Type</b> CRRNT	<b>Rate Date</b> PO Date	
<b>Description:</b> SW0665-Bagged Cement		<b>Contract Maximum</b> 0.00		
<b>Allow Open Item Reference</b>				
<b>TYPE: STATEWIDE</b>				

**Contract Lines:**

Line #	Cat CD / Item ID / Item Desc	UOM	Minimum Order Qty	Amt	Maximum / Open Qty	Open Amt
1	30111600 / 1000031358 CEMENT: USG Duracal brand cement - FOB destination 50 # bags. \$26.61/bag  This price is based on full truck quantities of 11 full pallets or 880 bags per load only.  This is a non standard item. Please allow 6-8 weeks lead time. There are no returns on non stock items.	EA	1.00	0.00	0.00	0.00
	Contract Base Pricing	30.09000	EA		0001	
2	30111600 / 1000031359 CEMENT: USG Duracal brand cement - Delivered 50 # bags.  This item is for the freight charges. \$26.61/bag plus freight .  This price is based on full truck quantities of 11 full pallets or 880 bags per load only. Customer must have a forklift to unload material and material must be unloaded 30 minutes of arrival or a \$150.00 per hour holding charge will apply.  Freight to be determined. Freight will be based upon the quantity ordered and the required delivery location.  This is a non standard item. Please allow 6-8 weeks lead time. There are no returns on non stock items.	EA	1.00	0.00	0.00	0.00
	Contract Base Pricing	1.00000	EA		0001	
3	30111505 / 4000 PSI with fiber added concrete	CY	1.00	0.00	0.00	0.00
	Contract Base Pricing	0.01000	CY		0001	
4	30111505 / 4000 PSI with no fiber added concrete	CY	1.00	0.00	0.00	0.00
	Contract Base Pricing	0.01000	CY		0001	

Final = The price is final after adjustments  
 Hard = Apply adjustments regardless of other adjustments  
 Skip = Skip adjustments if any other adjustments have been applied

Lara Moore



# State of Oklahoma

<b>Contract ID</b> 000000000000000000000005268			Page 2 of 2	
<b>Contract Dates</b> 05/23/2018 to 08/18/2024	<b>Currency</b> USD	<b>Rate Type</b> CRRNT	<b>Rate Date</b> PO Date	
<b>Description:</b> SW0665-Bagged Cement		<b>Contract Maximum</b> 0.00		
<b>Allow Open Item Reference</b>				
<b>TYPE: STATEWIDE</b>				

Lara Moore






# SW0665.PSC# 5268 Need sign.PDF

Final Audit Report

2024-04-19

Created:	2024-04-19
By:	cini Zacharia (cini.zacharia@omes.ok.gov)
Status:	Signed
Transaction ID:	CBJCHBCAABAAWoX6B_aHRqlmzKg2d4p1Piy7uoOzDNNx

## "SW0665.PSC# 5268 Need sign.PDF" History

-  Document created by cini Zacharia (cini.zacharia@omes.ok.gov)  
2024-04-19 - 3:58:09 PM GMT- IP address: 165.225.216.96
-  Document emailed to Lara Moore (lara.moore@omes.ok.gov) for signature  
2024-04-19 - 3:58:33 PM GMT
-  Email viewed by Lara Moore (lara.moore@omes.ok.gov)  
2024-04-19 - 3:59:11 PM GMT- IP address: 104.47.64.254
-  Document e-signed by Lara Moore (lara.moore@omes.ok.gov)  
Signature Date: 2024-04-19 - 3:59:29 PM GMT - Time Source: server- IP address: 165.225.216.99
-  Agreement completed.  
2024-04-19 - 3:59:29 PM GMT