



OKLAHOMA

CONTRACT

State of Oklahoma

Dispatch via Print

Supplier 0000072484
 EVANS & ASSOCIATES CONSTRUCTION CO INC
 PO BOX 30
 PONCA CITY OK 74602-0030
 USA

Contract ID 0000000000000000000000006035			Page 1 of 3	
Contract Dates 01/01/2021 to 12/31/2021		Currency USD	Rate Type CRRNT	Rate Date PO Date
Description: SW0081 - ASPHALT			Contract Maximum 0.00	
TYPE: STATEWIDE				

Tax Exempt? Y Tax Exempt ID:736017987

Contract Lines:

Line #	Cat CD / Item ID / Item Desc	UOM	Minimum Order Qty	Amt	Maximum / Open Qty	Amt
1	30121601 / ASPHALT-SUPERPAVE TYPE S2 (PG-64-22-OK) PLANT LOCATION: PONCA CITY, OK . \$64.75 FOR ALL DIVISIONS 1-8	NS	1.00	0.00	0.00	0.00
	Contract Base Pricing		64.75000	NS		0001
2	30121601 / ASPHALT-SUPERPAVE TYPE S2 (PG-70-28-OK) PLANT LOCATION: PONCA CITY, OK . \$74.75 TO ALL DIVISIONS 1-8	NS	1.00	0.00	0.00	0.00
	Contract Base Pricing		74.75000	NS		0001
3	30121601 / ASPHALT- SUPERPAVE TYPE S3 (PG-64-22-OK) PLANT LOCATION: PONCA CITY, OK . \$64.75 FOR ALL DIVISIONS 1-8	NS	1.00	0.00	0.00	0.00
	Contract Base Pricing		64.75000	NS		0001
4	30121601 / ASPHALT-SUPERPAVE TYPE S3 (PG-70-28-OK) PLANT LOCATION: PONCA CITY, OK . \$74.75 FOR ALL DIVISIONS 1-8	NS	1.00	0.00	0.00	0.00
	Contract Base Pricing		74.75000	NS		0001
5	30121601 / ASPHALT-SUPERPAVE TYPE S3 (PG-76-28-OK) PLANT LOCATIONS PONCA CITY . 79.75 FOR ALL DIVISIONS 1-8	NS	1.00	0.00	0.00	0.00
	Contract Base Pricing		79.75000	NS		0001

Final = The price is final after adjustments
 Hard = Apply adjustments regardless of other adjustments
 Skip = Skip adjustments if any other adjustments have been applied

Authorized Signature

Jennifer McCaulla



State of Oklahoma

Contract ID 000000000000000000006035			Page 2 of 3	
Contract Dates 01/01/2021 to 12/31/2021		Currency USD	Rate Type CRRNT	Rate Date PO Date
Description: From Req ID - 0900014586			Contract Maximum 0.00	
TYPE: STATEWIDE				

Tax Exempt? Y Tax Exempt ID:736017987

Line #	Cat CD / Item ID / Item Desc	UOM	Minimum Order Qty	Amt	Maximum / Open Qty	Open Amt
6	30121601 / ASPHALT-SUPERPAVE TYPE S4 (PG-64-22-OK) PLANT LOCATIONS: PONCA CITY, OK \$64.75 ALL DIVISIONS 1-8	NS	1.00	0.00	0.00	0.00
	Contract Base Pricing	64.75000	NS	0001		
7	30121601 / ASPHALT-SUPERPAVE TYPE S4 (PG-70-28-OK) PLANT LOCATION: PONCA CITY \$74.75 TO ALL DIVISIONS 1-8	NS	1.00	0.00	0.00	0.00
	Contract Base Pricing	74.75000	NS	0001		
8	30121601 / ASPHALT- SUPERPAVE TYPE S4 (PG-76-28-OK) PLANT LOCATION: PONCA CITY, OK \$79.75 FOR ALL DIVISIONS 1-8	NS	1.00	0.00	0.00	0.00
	Contract Base Pricing	79.75000	NS	0001		
9	30121601 / ASPHALT- SUPERPAVE TYPE S5 (PG-64-22-OK) PLANT LOCATION: PONCA CITY, OK \$64.75 TO ALL DIVISIONS 1-8	NS	1.00	0.00	0.00	0.00
	Contract Base Pricing	64.75000	NS	0001		
10	30121601 / ASPHALT- SUPERPAVE TYPE S5 (PG-70-28-OK) PLANT LOCATIONS: PONCA CITY, OK \$74.75 TO ALL DIVISIONS 1-8	NS	1.00	0.00	0.00	0.00
	Contract Base Pricing	74.75000	NS	0001		

Final = The price is final after adjustments
 Hard = Apply adjustments regardless of other adjustments
 Skip = Skip adjustments if any other adjustments have been applied

Authorized Signature



OKLAHOMA

CONTRACT

State of Oklahoma

Dispatch via Print

Supplier 0000072484
 EVANS & ASSOCIATES CONSTRUCTION CO INC
 PO BOX 30
 PONCA CITY OK 74602-0030
 USA

Contract ID 0000000000000000000000006035			Page 3 of 3	
Contract Dates 01/01/2021 to 12/31/2021		Currency USD	Rate Type CRRNT	Rate Date PO Date
Description: From Req ID - 0900014586			Contract Maximum 0.00	
TYPE: STATEWIDE				

Tax Exempt? Y Tax Exempt ID:736017987

Contract Lines:

Line #	Cat CD / Item ID / Item Desc	UOM	Minimum Order Qty	Amt	Maximum / Open Qty	Amt
11	30121601 / ASPHALT- SUPERPAVE TYPE S5 (PG-76-28-OK) PLANT LOCATION: PONCA CITY, OK \$79.75 TO ALL DIVISIONS 1-8	NS	1.00	0.00	0.00	0.00
	Contract Base Pricing		79.75000	NS	0001	
12	78121603 / HAULING - PRICE PER TON PER MILE PLANT LOCATION: PONCA CITY, OK	DH	1.00	0.00	0.00	0.00
	Contract Base Pricing		0.30000	DH	0001	

COMMENTS:

Final = The price is final after adjustments
 Hard = Apply adjustments regardless of other adjustments
 Skip = Skip adjustments if any other adjustments have been applied

Authorized Signature