



# CONTRACT

## State of Oklahoma

Dispatch via Print

**Supplier** 0000503741  
ARROWHEAD CONSULTING SOLUTIONS LLC  
5314 S YALE AVE  
TULSA OK 74135  
USA

<b>Contract ID</b> 000000000000000000000000006602		Page 1 of 1	
<b>Contract Dates</b> 08/08/2022 to 03/31/2024	<b>Currency</b> USD	<b>Rate Type</b> CRRNT	<b>Rate Date</b> PO Date
<b>Description:</b> SW1050AR DBITS FY22/23		<b>Contract Maximum</b> 0.00	
<b>Allow Open Item Reference</b>			
<b>TYPE: STATEWIDE</b>			

Tax Exempt? Y Tax Exempt ID:736017987

**Contract Lines:**

Line #	Cat CD / Item ID / Item Desc	UOM	Minimum Order		Maximum / Open	
			Qty	Amt	Qty	Amt
1	80101507 / IT Technology Assessment, Planning, & Procurement Assistance	EA	1.00	0.00	0.00	0.00
	Contract Base Pricing			0.00000	EA	0001
2	80101608 / Project Management	EA	1.00	0.00	0.00	0.00
	Contract Base Pricing			0.00000	EA	0001

**COMMENTS:**

SW1050 Deliverable Based IT Services (DBITS).  
Original Contract Period 08/08/2022 - 8/07/2023  
Updated Contract Period: (to include Renewal Options) 03/31/2023 - 03/31/2024.  
Agreement Period: 3/31/23 - 3/31/28

**Optional Renewal Terms**

- 3/31/24 -3/31/25
- 3/31/25 -3/31/26
- 3/31/26 -3/31/27
- 3/31/27 -3/31/28

**Supplier Contact:**  
Kris Reynolds  
kreynolds@arrowheadconsulting.com  
918.631.7321

**OMES Contact:**  
Asha Parks  
405.521.6674  
asha.parks@omes.ok.gov

Final = The price is final after adjustments  
Hard = Apply adjustments regardless of other adjustments  
Skip = Skip adjustments if any other adjustments have been applied

**Authorized Signature**

*Robert Goad*

# Arrowhead PS6602 Exp. 3.31.24

Final Audit Report

2023-03-22

Created:	2023-03-22
By:	Asha Parks (asha.parks@omes.ok.gov)
Status:	Signed
Transaction ID:	CBJCHBCAABAAiKIYrMRo_9IN0-I0ipZrW_JWqZ-7GL0y

## "Arrowhead PS6602 Exp. 3.31.24" History

-  Document created by Asha Parks (asha.parks@omes.ok.gov)  
2023-03-22 - 1:20:03 AM GMT
-  Document emailed to ROBERT GOAD (robert.goad@omes.ok.gov) for signature  
2023-03-22 - 1:20:15 AM GMT
-  Document e-signed by ROBERT GOAD (robert.goad@omes.ok.gov)  
Signature Date: 2023-03-22 - 7:21:55 PM GMT - Time Source: server
-  Agreement completed.  
2023-03-22 - 7:21:55 PM GMT

Names and email addresses are entered into the Acrobat Sign service by Acrobat Sign users and are unverified unless otherwise noted.