

CONTRACT
State of Oklahoma

Dispatch via Print

Supplier 0000264094
PAVING MATERIALS OF SOUTHERN OKLAHOMA LL
PO BOX 748
ENID OK 73702-0748
USA

Contract ID 00000000000000000000000006138			Page 1 of 1	
Contract Dates 04/23/2021 to 12/31/2023	Currency USD	Rate Type CRRNT	Rate Date PO Date	
Description: SW0081 - ASPHALT		Contract Maximum 0.00		
TYPE: STATEWIDE				

Tax Exempt? Y Tax Exempt ID:736017987

Contract Lines:

Line #	Cat CD / Item ID / Item Desc	UOM	Minimum Order Qty	Amt	Maximum / Open Qty	Open Amt
1	30121601 / ASPHALT-SUPERPAVE TYPE S4 (PG-64-22-OK) ALL DIVISIONS 0% RAP \$56.15 - PRICE CHANGED TO \$58.37 4/14/23 25% RAP \$51.90 - PRICE CHANGED TO \$55.13 4/14/23	NS	1.00	0.00	0.00	0.00
	Contract Base Pricing	1.00000	NS	0001		
2	30121601 / ASPHALT- SUPERPAVE TYPE S5 (PG-64-22-OK) ALL DIVISIONS 0% RAP \$58.65 - PRICE CHANGED TO \$61.03 4/14/23 25% RAP \$54.05 - PRICE CHANGED TO \$57.39 4/14/23	NS	1.00	0.00	0.00	0.00
	Contract Base Pricing	1.00000	NS	0001		
3	30121601 / ASPHALT - SUPERPAVE TYPE S3 (PG-64-22-OK) ALL DIVISIONS \$48.80 - PRICE CHANGED TO \$51.95 (VIRGIN) 4/14/23	NS	1.00	0.00	0.00	0.00
	Contract Base Pricing	51.95000	NS	0001		
4	78121603 / HAULING- PRICER PER TON PER MILE \$5.00 PER TON FLAT FEE FOR FIRST 10 MILES, \$0.40 PER MILE PER TON THEREAFTER	DH	1.00	0.00	0.00	0.00
	Contract Base Pricing	1.00000	DH	0001		

COMMENTS:

PLANT LOCATION:

13640 DOLESE PLANT ROAD
DOLESE QUARRY
DAVIS, OK
.
580-937-4515

Contract Period: 01/01/2022 - 12/31/2023
Agreement Period: 01/01/2021 - 12/31/2024
\$410 PER TON ASPHALT BINDER - 4/14/23

Final = The price is final after adjustments
Hard = Apply adjustments regardless of other adjustments
Skip = Skip adjustments if any other adjustments have been applied

Authorized Signature

Robert Goad





PMSO 0-6138 V2

Final Audit Report

2023-04-13

Created:	2023-04-13
By:	Lisa Bradley (lisa.bradley@omes.ok.gov)
Status:	Signed
Transaction ID:	CBJCHBCAABAAkE2sFwtmgcfr03wgg_VOi-uCM9s5DZff

"PMSO 0-6138 V2" History

-  Document created by Lisa Bradley (lisa.bradley@omes.ok.gov)
2023-04-13 - 9:42:01 PM GMT- IP address: 165.225.216.104
-  Document emailed to ROBERT GOAD (robert.goad@omes.ok.gov) for signature
2023-04-13 - 9:42:36 PM GMT
-  Document e-signed by ROBERT GOAD (robert.goad@omes.ok.gov)
Signature Date: 2023-04-13 - 10:00:23 PM GMT - Time Source: server- IP address: 165.225.216.102
-  Agreement completed.
2023-04-13 - 10:00:23 PM GMT

Names and email addresses are entered into the Acrobat Sign service by Acrobat Sign users and are unverified unless otherwise noted.