



OKLAHOMA

# CONTRACT

## State of Oklahoma

Dispatch via Print

**Supplier** 0000236685  
 NORTEX CONCRETE LIFT & STABILIZATION INC  
 201 NW 26TH ST  
 FORT WORTH TX 76164-7110  
 USA

<b>Contract ID</b> 0000000000000000000000006340			Page 1 of 2	
<b>Contract Dates</b> 12/21/2021 to 12/20/2024		<b>Currency</b> USD	<b>Rate Type</b> CRRNT	<b>Rate Date</b> PO Date
<b>Description:</b> SW0721 - Slabjacking			<b>Contract Maximum</b> 0.00	
<b>TYPE: STATEWIDE</b>				

Tax Exempt? Y Tax Exempt ID:736017987

**Contract Lines:**

Line #	Cat CD / Item ID / Item Desc	UOM	Minimum Order Qty	Amt	Maximum / Open Qty	Amt
1	31201631 / 1000003294 Crack Repair-Bridges:200-1,000lbs Slabjack/Subseal/Underseal-PC concrete~200 - 1,000 lbs Slabjacking & Subsealing/Undersealing for PC concrete pavements & concrete bridge approaches.	LB	1.00	0.00	0.00	0.00
	Contract Base Pricing			4.74000	LB	0001
2	31201631 / 1000002795 Crack Repair-Bridges:1,001-5,000lbs Slabjack/Subseal/Underseal-PC concrete~1,001 - 5,000 lbs Slabjacking & Subsealing/Undersealing for PC concrete pavements & concrete bridge approaches.	LB	1.00	0.00	0.00	0.00
	Contract Base Pricing			4.54000	LB	0001
3	31201631 / 1000003269 Crack Repair-Bridges:5,001- 10,000lbs Slabjack/Subseal/Underseal-PC concrete~5,001 - 10,000 lbs Slabjacking & Subsealing/Undersealing for PC concrete pavements & concrete bridge approaches.	LB	1.00	0.00	0.00	0.00
	Contract Base Pricing			4.39000	LB	0001
4	31201631 / 1000003346 Crack Repair-Bridges:10,001lbs Slabjack/Subseal/Underseal-PC concrete~10,001 lbs Slabjacking & Subsealing/Undersealing for PC concrete pavements & concrete bridge approaches.	LB	1.00	0.00	0.00	0.00
	Contract Base Pricing			4.24000	LB	0001
5	31201631 / 1000003295 Crack Repair-Bridges:200-1,000lbs Full Depth/asphalt concrete~200 - 1,000 lbs Full Depth Crack Repair for asphalt concrete pavements.	LB	1.00	0.00	0.00	0.00

Final = The price is final after adjustments  
 Hard = Apply adjustments regardless of other adjustments  
 Skip = Skip adjustments if any other adjustments have been applied

**Authorized Signature**

*Amanda L. Otis*  
 Amanda Otis (Oct 23, 2023 10:23 CDT)



OKLAHOMA

# CONTRACT

## State of Oklahoma

Dispatch via Print

**Supplier** 0000236685  
 NORTEX CONCRETE LIFT & STABILIZATION INC  
 201 NW 26TH ST  
 FORT WORTH TX 76164-7110  
 USA

<b>Contract ID</b> 0000000000000000000000006340			Page 2 of 2	
<b>Contract Dates</b> 12/21/2021 to 12/20/2024		<b>Currency</b> USD	<b>Rate Type</b> CRRNT	<b>Rate Date</b> PO Date
<b>Description:</b> SW0721 - Slabjacking			<b>Contract Maximum</b> 0.00	
<b>TYPE: STATEWIDE</b>				

Tax Exempt? Y Tax Exempt ID:736017987

**Contract Lines:**

Line #	Cat CD / Item ID / Item Desc	UOM	Minimum Order Qty	Amt	Maximum / Open Qty	Amt
	Contract Base Pricing			4.74000	LB	0001
6	31201631 / 1000003541 Crack Repair-Bridges:1,001-5,000lbs Full Depth/asphalt concrete~1,001 - 5,000 lbs Full Depth Crack Repair for asphalt concrete pavements.	LB	1.00	0.00	0.00	0.00
	Contract Base Pricing			4.54000	LB	0001
7	31201631 / 1000003268 Crack Repair-Bridges:5,001-10,000lbs Full Depth/asphalt concrete~5,001 - 10,000 lbs Full Depth Crack Repair for asphalt concrete pavements.	LB	1.00	0.00	0.00	0.00
	Contract Base Pricing			4.39000	LB	0001
8	31201631 / 1000002794 Crack Repair-Bridges:10,001lbs Full Depth/asphalt concrete pave~10,001 lbs Full Depth Crack Repair for asphalt concrete pavements.	LB	1.00	0.00	0.00	0.00
	Contract Base Pricing			4.24000	LB	0001
9	41114603 / Dynamic Cone Penetrometer Testing Testing shall be in accordance with ASTM D 6951	EA	1.00	0.00	0.00	0.00
	Contract Base Pricing			450.00000	EA	0001
10	31201631 / VALUE ADDED SERVICES	EA	1.00	0.00	0.00	0.00
	Contract Base Pricing			1.00000	EA	0001

**COMMENTS:**

\*REFERENCE ATTACHED VALUE ADD PLAN FOR OPTION DETAILS\*

VENDOR CONTACT:

DAVID SIMPSON

817-831-1240

SIMPSONSKCM@YAHOO.COM

CONTRACT PERIOD: 12/21/2022 - 12/20/2024

AGREEMENT PERIOD: 12/21/2021 - 12/20/2025

Final = The price is final after adjustments  
 Hard = Apply adjustments regardless of other adjustments  
 Skip = Skip adjustments if any other adjustments have been applied

**Authorized Signature**