



**Item Claim:** Stormwater Pipe Inflow and Infiltration (I&I) Remediation

**How will this add value?** Government/Municipalities in Oklahoma have Stormwater Pipe Joint Inflow/Infiltration (I&I) Problems and URETEK USA can utilize Injected High Density Polyurethane Foam inside Stormwater Pipes to seal I&I portion of manhole from and fill voids and stabilize subgrade adjacent to manhole.

**Documented Performance:** URETEK USA has successfully eliminated Manhole I&I in over 20,000 Manholes nationwide Injecting high-density polyurethane foam is also highly effective for sealing leaking pipe joints. The foam is injected directly into the soil or voids around the pipe where it expands, seeking out and sealing cracks, separated joints, and annular spaces. It forms a flexible, watertight seal that adheres to concrete, clay, and PVC—even in the presence of flowing water.

**Cost Impact (%):** Joint Seal of 42"-72" Stormwater Pipe is \$1,600/Joint minimum 10 joints one location. Multiple locations is \$7,500.00 mobilization. **Schedule Impact (%):** Bypass Not Included

**Item Claim:** Pre Project Dynamic Cone Penetrometer (DCP) Mobilization

**How will this add value?** Pre Project DCP allows for Government/Municipalities to properly scope can verify depths at which unstable soils and voids exists. Providing the government/municipality valuable insight to scope type and cost of remediation at a relatively minimal cost.

**Documented Performance:** URETEK USA is able to pre project deploy completing DCPs and provide reports defining slab jacking and/or deep Injection remediation with accurate project quotes.

**Cost Impact (%):** \$2,000 Pre Project Location DCP Mobilization **Schedule Impact (%):** None

**Item Claim:** \_\_\_\_\_

**How will this add value?** \_\_\_\_\_

**Documented Performance:** \_\_\_\_\_

**Cost Impact (%):** \_\_\_\_\_ **Schedule Impact (%):** \_\_\_\_\_

**Item Claim:** \_\_\_\_\_  
**How will this add value?** \_\_\_\_\_  
**Documented Performance:** \_\_\_\_\_  
**Cost Impact (%):** \_\_\_\_\_ **Schedule Impact (%):** \_\_\_\_\_

**Item Claim:** \_\_\_\_\_  
**How will this add value?** \_\_\_\_\_  
**Documented Performance:** \_\_\_\_\_  
**Cost Impact (%):** \_\_\_\_\_ **Schedule Impact (%):** \_\_\_\_\_

**Item Claim:** \_\_\_\_\_  
**How will this add value?** \_\_\_\_\_  
**Documented Performance:** \_\_\_\_\_  
**Cost Impact (%):** \_\_\_\_\_ **Schedule Impact (%):** \_\_\_\_\_